
 

         
 

ADDENDUM # 1 
BID # FY 2017-2018-CRA002 FLORIDA DIVISION OF EMERGENCY MANAGEMENT (FDEM) 

GRANT RESIDENTIAL WIND MITIGATION RETROFIT IMPROVEMENTS 
  

Please ensure you check the City’s website for the latest addendum released for this Project. Below find the 
link to the City’s website:  www.cohb.org\solicitations. 
 
Firm must provide this form signed by an authorized officer of your Firm to acknowledge receipt of 
ADDENDUM # 1 and provide with your Firm’s response.  
 

PLEASE NOTE:  PLEASE DISCARD, DO NOT USE EXHIBIT H – 1008 NE 4TH STREET – 
ASSESSEMENTS AND REPORTS RELEASED WITH ORIGINAL BID. 

 
 

PLEASE NOTE:  REVISED - EXHIBIT H – 1008 NE 4TH STREET – ASSESSEMENTS AND REPORTS AS 
OF 3/9/2018.  

 
FOLLOWING ARE THE ONLY REVISIONS TO REVISED H – 1008 NE 4TH STREET – ASSESSMENTS AND REPORTS 
AS OF 3/9/2018 
 

 Pages 7-18 , YAPI GROUP – RESIDENTIAL PROPERTY WIND-STORM PROTECTION ASSESSMENT 
 
 
 
 
ALL OTHER SECTIONS REMAIN THE SAME. 
 
 
 
 
 
 
 
 
 
 

http://www.cohb.org/solicitations


INVITATION TO BID (ITB) 
BID # FY 2017-2018-CRA002 

FLORIDA DIVISION OF EMERGENCY MANAGEMENT 
(FDEM) GRANT 

RESIDENTIAL WIND MITIGATION 
RETROFIT IMPROVEMENTS 

EXHIBIT H – 1008 NE 4TH STREET – ASSESSMENTS AND REPORTS 

PREPARED BY: 
HALLANDALE BEACH COMMUNITY REDEVELOPMENT AGENCY (HBCRA) 

AND 
PROCUREMENT DEPARTMENT 

REVISED AS OF 3/9/18
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1008 NE 4th Street, Hallandale Beach, FL 33009 

SCOPE OF WORK 

The Contractor shall provide engineering, labor, materials, tools, storage, staging, scaffolding, hoisting, 
taxes, insurance, hauling, equipment and supervision required for the proper and complete performance 
of the scope of work in accordance with the Contract Documents and this Exhibit H. The separation of those 
documents into various sections is for convenience only and is not intended in any way to limit the scope 
of this Bid. Without limiting the generality hereof, the work also includes but is not limited to the following: 
 

ASSESSMENTS AND REPORTS INCLUDED HEREWITH BY EXHIBIT H (All Products will have acceptable 
Miami Dade NOA’s): 
 
1. 1008 NE 4th Street - Residential Property Wind-Storm Protection Assessment 
 
SCOPE OF WORK: 
 
1. This scope of work includes but is not necessarily limited to furnishing and installing the following: 

a. Accordion storm shutters at the fifteen (15) proposed glazed window openings 
Materials for two (2) impact resistant single exterior doors 

b. Remove / replace of the two (2) existing exterior doors and door frames 
c. Replacement of one (1) garage door  
d. Conduct Lead Based Paint test kit on all painted surfaces that are to be disturbed as part 

of this work.  Submit results to City of Hallandale prior to proceeding with demolition 
e. Trash removal and disposal from the subject site  
f. The systems designed, built, and/or installed by the Contractor are to be complete in 

every respect with all related accessories.  Installed system shall be in accordance with 
the Contract Documents, manufacturer’s specifications, the State of Florida, national and 
local codes, and all authorities having jurisdiction. 

g. Install all components of this subcontract square, level, plumb, true and horizontally / 
vertically “in-line.” 

 
2. The Contract Documents indicate the general Scope of the project in terms of design concept, the 

dimensions of the building, and the type of architectural and structural components.  Contractor 
understands and agrees that Contractor is to furnish all items required for proper completion of 
Contractor’s Work without adjustment to the contract price.  It is intended that the Work be of sound 
quality and construction and that Contractor, for the contract Price, shall be solely responsible for the 
inclusion of all items indicated, described or implied by the Contract Documents, and that Contractor’s 
Work shall comply with applicable code requirements and the reasonable intent of the Contract 
Documents, shall be 100% operable and functional and compatible in all respects with the other 
portions of the Work. 

 
COORDINATION & SUBMITTALS: 
 
3. The Contractor shall be responsible to ensure the systems design, materials furnished, and installation 

of all work under this Scope of Work are complete systems and that each are in accordance with all 
contract documents, building codes, local and federal codes, and all governing authorities having 
jurisdiction.  All work to be fully coordinated and sequenced with all other trades and/or affected 
building components.  
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4. The systems designed, built and installed by the Contractor are to be complete in every respect with 
all related accessories.  Installed system to be in accordance with the contract documents. 

 
5. Provide copies of warranties, owner manuals, operation instructions per the contract specifications to 

CRA when requested by CRA and absolutely prior to final payment. 
 
6. Provide Owner training (if applicable) at turnover prior to final payment. 
 
7. The Contractor hereby acknowledges and agrees that it has been made aware of and hereby agrees to 

comply with the following schedule for the Subcontract Work: 
 

a. Within seven (7) days of the date of executed contract the Contractor will submit the “Submittal 
and Purchase & Delivery Schedules” for Contractor review and approval.  Also, the initial 
package of submittals is due within seven (7) calendar days of the date of executed contract, 
unless otherwise noted.  The submittal schedule shall include all submittal items requiring 
approval, the submittal date for each, requested review duration, and return dates.  No time 
extension will be granted, nor will any consideration be given for claims arising out of 
Contractor’s failure to submit any shop drawing, product data, samples, or other related 
submittals according to the schedule or otherwise in a manner which otherwise does not allow 
adequate lead time for CRA’s review, or does not allow for ample time for revision, 
resubmission and subsequent review by CRA and Owner as required. 

 
8. The Contractor shall submit shop drawings, product data submittals, product samples, color samples 

and delivery schedule within one (1) week after the execution of this subcontract.  Contractor shall 
submit electronic copies of all specifications, shop drawings, samples, and material maintenance 
data.  No time extension will be granted, nor will any consideration be given for claims arising out of 
Contractor’s failure to submit any shop drawing, product data, samples, or other related submittals 
according to the schedule or otherwise in a manner which otherwise does not allow adequate lead 
time for CRA’s review, or does not allow for ample time for revision, resubmission, and subsequent 
review by CRA and Owner as required. 

 
9. Any fees resulting from the CRA, City or their related consultants due to the review of or issuance of 

field corrective information due to the improper installation or interpretation of the components of 
the current construction documents will be borne by the Contractor. 

 
10. The Contractor shall be responsible to obtain the project CRA and Engineer’s approval prior to making 

any repairs and/or deviations from the Contract Documents. 
 
GENERAL SCOPE: 
 
11. The Contractor acknowledges that they have visited the site and are completely familiar with the 

existing conditions and have incorporated these conditions into their contract price.  Any existing site 
conditions will not be considered for additional compensation.  Contractor to notify CRA in writing of 
any interferences, unacceptable conditions, or prior defective work by others that would affect the 
proper and timely execution of Contractor’s work.  Unless such notice is given, Contractor shall be 
barred from making any claims and shall be responsible for any damages caused by the redoing of 
Contractor work. 

 
12. The Contractor understands and agrees that invoicing or billings for stored material shall be 

accompanied with an appropriate insurance policy insuring such materials against loss due to 
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vandalism, theft, fire, etc.  The materials will be stored satisfactorily to the Contractor and properly 
marked.  Payment for offsite stored materials is subject to CRA’s prior approval. 

 
13. The Contractor agrees to provide competent full time on-site supervisory personnel acceptable to the 

General Contractor during the performance of the work.  The Contractor will provide a full-time Project 
Manager or Superintendent who is familiar with the Project, capable of making decisions, speaks 
English and has the authority to increase/decrease internal manpower. 

 
14. Coordinate with the CRA’s Representative as to the sequence of operations for this trade.  

15. The Contractor shall provide for continuous (daily) and final clean-up of the Contractor’s debris.  All 
construction debris must be disposed of in a legal manner.  This will be strictly enforced.   

 
16. Include all applicable sales tax. 
 
17. Provide insurances, workman’s compensation, any and all taxes, labor, and etc. necessary for 

completion of this scope of work. 
 
18. The Contractor is required to provide and pay for all necessary Permits, Fees and Notices required for 

and associated with the complete performance of the Scope of Work and the cost of same is included 
in the total price.   

 
19. Protect all existing conditions, work, materials, and equipment from inclement weather, theft and 

vandalism.  The Contractor has included protection for materials in the Contractor’s scope of work from 
damage and performance of the work. 

 
20. The protection of all excavations, adjacent structures, roads, sidewalks, overhead and underground 

utilities from the Contractor’s equipment is the responsibility of the Contractor during mobilization and 
demobilization periods. 

 
21. The Contractor shall be responsible for the protection of any work that has been previously installed.  

This protection shall include visqueen, paper, plywood or any other means necessary to provide a 
complete protection system.  Protect adjacent areas surfaces and structures from damage from this 
scope of the work. Protect commenced, ongoing and completed work of this scope until final 
acceptance. 

 
22. The Contractor may have to work overtime to properly complete a work program or maintain job 

schedule requirements and therefore the costs (labor, etc.) will be the responsibility of the Contractor 
and is included in the Subcontract amount.  Overtime due to delays by other trades is not included. 

 
23. The Contractor shall provide all cutting and patching as it relates to the Contractor’s Scope of Work. 
 
24. Contractor’s bid proposal, with any listed inclusions, exclusions and/or clarifications is superseded by 

this Subcontract. 
 
25. The Contractor agrees to give top priority to maintaining quality in all its work.  Quality is defined as: 

Conformance with the Contract requirements.  Contractor agrees to attend a Pre-Installation 
Conference prior to commencing work to review the Contract Documents and requirements. 
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26. Reasonable out of sequence work may be required to complete the Contractor scope of work as 
directed by the General Contractor.  It is understood that several mobilizations may be required to 
complete the Contractors scope of work. 

27. All costs for failed tests and inspections shall be the responsibility of the Contractor. 
 
28. All costs associated for off-site storage for other trades due to delay by the Contractor shall be the 

responsibility of the Contractor. 
 
STORAGE, SHIPPING AND DELIVERY: 

 
29. The Contractor shall furnish off-site conditioned storage, if required, until project is ready for 

installation.  The ambient conditions of this storage shall be coordinated with the CRA’s Superintendent 
to minimize the moisture changes in the materials and products after delivery and installation.   

 
30. Provide proper storage and dunnage of materials.  This includes storing doors flat a minimum of 4” 

above slab.  Losses due to improper storage are the responsibility of Contractor. 
 
FIELD MEASUREMENTS AND LAYOUT: 
 
31. In the event it is not possible to take field measurements before fabrication, the Contractor shall 

provide adequate installation tolerances and scribe trim to fit. 
 
32. Contractor shall visit the job site and shall verify designers / CRA's dimensions and details prior to initial 

Bid submittal.  Contractor shall notify CRA of any errors, omissions, discrepancies and/or conflicts in 
construction documents, before Bid submittal, which would affect the bid pricing.  All discrepancies 
not brought to the attention of the CRA prior to final Bid submittal shall be corrected by the Contractor 
at no additional costs.  

 
33. The Contractor shall furnish all layout required for the proper performance of this scope of work. 
 
PERMITS: 
 
34. The Contractor shall provide all notifications and obtain all applicable permits.  The Contractor will pay 

all fees and levies as required by the authorities having jurisdiction.  The Contractor shall provide notice 
of any utilities interruption required for this scope of work; the Contractor shall coordinate and notify 
all affected entities and agencies in a timely manner. 

 
GENERAL CONDITIONS: 
 

General Conditions 

Contractors will guarantee in writing all materials and workmanship for a 
period of one (1) year from the date of final acceptance by the CRA/owner and 
will, at their own cost repair or replace all work or damage caused by work of 
Contractors which becomes defective during the term of the guarantee. 

General Conditions Contractors shall perform all work in compliance to the FBC 2017. 

General Conditions Contractors to submit (3) copies of shop drawings to CRA. 

General Conditions Power and water will be provided by Contractor 
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General Conditions 

It is not the intent of these documents to show every minor detail of 
construction. The Contractor is expected to furnish and install all items required 
to complete the work with good workmanship and assure proper working 
order. 

General Conditions 
No deviations shall be made from these documents without the prior written 
approval of the Owner. 

General Conditions 
All work and material shall be free from defects, and damage, and shall be new 
and fully operational upon final acceptance by the client. 

General Conditions The Contractor shall supervise all work outlined in scope of work.  

General Conditions 
Contractors are to be licensed within the community of the authority having 
jurisdiction.  

General Conditions 
All wood in direct contact with masonry or concrete shall be pressure treated. 
All wood in concealed locations shall be fire retardant wood. 

 
** END OF SCOPE** 
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RESIDENTIAL PROPERTY  

WIND-STORM PROTECTION ASSESSMENT  
 

 

Prepared For 
 
 

City of Hallandale Beach 
 

Community Redevelopment Agency 
 

 
400 South Federal Highway  

Hallandale Beach, FL 33009 
 
 

Telephone: (954) 457-1303   

 
 

Conducted On 
 

One-Story Residential Single-Family Home Self-Structure Building 

 
1008 NE 4th Street 

 

Hallandale Beach, FL 33009 
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PROJECT INFORMATION 
 

 

In Regards To 1008 NE 4th Street, Hallandale Beach, FL 33009                         

 

Prepared For City of Hallandale Beach Assessment Date February 01, 2018 

Requested By Community Redevelopment Agency Year Built 1966                         

Soil &Weather  Dry Soil & Sunny • 72 °F Property ID  5142-22-39-0350 

 
 

PURPOSE & SCOPE OF THE INSPECTION 
 

 

This is a visual inspection of readily accessible areas on the residential property and not technically 

exhaustive.  Some items e.g., materials; components, fascia boards, soffit elements, eaves are inspected on 

a random sampling basis. The units were fully accessible at the time of the inspection. Hidden or obstructed 

items may not be observed. 

 

The scope of work includes a physical inspection of the property including a review of available pertinent 

documentation relating to the construction and condition of the property. This report includes a visual 

inspection and evaluation of the fascia boards, eaves, soffit components and the roof system with the related 

elements of the on-site improvements such as the mentioned exterior roof perimeter elements and interior 

and exterior painting as well. 

 

This report is not intended to address environmental issues such as radon, asbestos, lead-based paint, mold, 

air-borne pollutants, etc.  Further, this report is not intended to be a code compliance inspection with any 

governmental body, entity or agency and does not address issues such as ADA (American with Disabilities 

Act) guidelines.   

 

Normal “wear and tear,” such as all type of cosmetic deteriorations, stains on floors or wood floors, etc., 

are not necessarily part of this report.  The prospective owner of those subject buildings should expect and 

budget for “on-going” maintenance and expense of various types. 
 
 

 

PROPERTY DESCRIPTION 
 

 

The subject property contains one self-structure building in a restricted residential primary zone.  
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The property consists of Legal Description as follow: GULFSTREAM ESTATES NO 3 56-10 B LOT 2 

BLK 3. Records in Broward County Property Appraiser’s Office are with legal description of Restricted 

Residential property and the Code 01 › Single Family type building and physically located at 1008 NE 4th 

Street in the City of Hallandale Beach and in Broward County, Florida with the zip code 33009.  

 

The subject property is one-parcel of residential property containing approximately 1,860.00 adjusted 

square feet for a residential single-family home and attached one car/motor-vehicle garage noted around 

the property. 

 

The subject building is constructed with reinforced concrete supported by concrete footings over a non-

elevated from the ground slab-on-grade foundation type structure. The property was built in the year of 

1966. The self-structure single-family residential building has been built with concrete beams and block 

walls around the perimeter of the building. The framing and truss system are wooden made material.  
 
 

 

EVALUATION OF ROOF SYSTEM & WINDOW-DOOR OPENINGS 
 

 

The subject residential single-family home property self-structure building has been constructed on spread 

footings with non-elevated foundation walls, and wooden truss, frames on the walls, exterior walls, and 

different type siding material covers such as stones in the other exterior surfaces as well.  

 

The main tile roof system appears to be in intact condition with no significant damage has been noted. The 

roof wooden deck panels, fascia boards, and soffit/eaves are also in functional condition in the subject 

property.  

 

The window glazed openings have no storm protection including the six sliding doors with no exception. 

The window/door glazed openings and two exterior doors/frames are recommended to be replaced with 

storm protected built-in storm shutters and doors. For the evaluation process, it is highly recommended that 

the entire installation works to be performed by under the supervision of a State of Florida Certified General 

and/or Roofing Contractors. 
 
 

 

OVERALL ASSESSMENT & RECOMMENDATIONS 
 

 

After viewing the structure inside and out, making various assessments and judgments, it is this inspector’s 

opinion;  
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 (7) 

 

The subject property main entry door side view 

 
 

 

 

 

 

 (8) 

 

The subject property garage door view 

 
 

 

 

 

 

 (9) 

 

The subject property window glazed openings 

have no built-in storm shutters 
 

 
 



 
 

 
 

Construction • Engineering • Environmental • Construction & Project Management • Inspections 
 

 
 

 

1008 NE 4th Street, Hallandale Beach, FL 33009 • Wind-Storm Protection Condition Assessment  

 
 

8306 MILLS DR ٠ STE 130 ٠ MIAMI ٠ FL 33183 
 

 

 (305) 760-YAPI           ٠             (305) 600-0090            ٠             (855) YAPI INC 
 

                                                             YapiGroup.com                                                          © 2018 • YAPI GROUP 

10 

 
 

 

 

 

 

 (10) 

 

The subject property window glazed openings 

have no built-in storm shutters 
 

 
 

 

 

 

 

 (11) 

 

The subject property window glazed openings 

have no built-in storm shutters 
 

 
 

 

 

 

 

 (12) 

 

The subject property tile roof is recently 

installed 
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 (13) 

 

The subject property roof deck/wall attachment 

view in the attic  
 

 
 

 

 

 

 

 (14) 

 

The subject property roof deck thickness view 

in the attic 

 
 

 

 

 

 

 (15) 

 

The subject property nail spacing view in the 

attic 
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 (16) 

 

The subject property roof deck nail sizing in 

the attic  

 
 

 

 

 

 

 (17) 

 

The subject property partial view of the attic 

 
 

 

 

 

 

 (18) 

 

The subject property partial view of the attic 
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PLEASE NOTE RECEIPT OF ADDENDUM # 1 BY SIGNING BELOW AND INCLUDE WITH YOUR FIRM’S 
SUBMISSION. 
 

I ACKNOWLEDGE RECEIPT OF ADDENDUM # 1: 
 

Company   
 
 

Name  

Title  
 

Signature  
 
 

Date  

 

 
Sincerely, 

 
Andrea Lues, Director, Procurement Department 




